
Professional Transportation Bulletin

Illinois Department of Transportation
2300 South Dirksen Parkway, Springfield, Illinois 62764

information
Check this out

IDOT IDOT
PTB 137

IDOT IDOT
July 21, 2005

IDOT IDOT
Revised August 1, 2005



IMPORTANT NOTICE 
PROFESSIONAL TRANSPORTATION 

BULLETIN REVISIONS 
 

Selection Date: September 28, 2005 
 
The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or 
download and use a new copy of the bulletin. 
 
REVISION DATE: August 1, 2005. 
 
Item 9: Revised to also include Phase II engineering.  
 
Item 10: This Item has been withdrawn.  
 



STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1.  It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski  
Consultant Unit Chief 
E-mail:  kowalskicl@dot.il.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment  
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 
 
 
 
 

http://www.dot.il.gov
http://www.dot.il.gov


TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater.

Electronic submittals should be made to the Central Office only.  The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions.  All
electronic submittals should be addressed to SOIPTB@dot.il.gov.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note:  ABC Engineering is used for example purposes only.)

� The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEMS

(Example:  ABC Engineering PTB 122, Items 2, 15, & 22)  If there will be more than one e-
mail please note as follows:  1 of the total number etc.  
(No additional data or extra characters -- # signs, parentheses, etc. – should appear in the
subject line.)

� The first line of your e-mail should indicate your Firm Name, PTB and Item Number(s) on
which your firm is submitting.

(Example:  ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

� The second line should list the name and phone number of your firm’s contact person.

� Each attachment  must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example:  ABCENG02.pdf)

2) For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.

(Example:  ABCENGWL.pdf)

3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by
DS.

(Example:  ABCENGDS.pdf)



Please review the following example:

� ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

� ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form
is required.  Do not send the instructions.

� ABCENGDS is the Disclosure Forms.  Include a cover sheet with PTB #___ & Item(s) ____,
Form A, Form B and Form for Offerors That Have Previously Submitted Form A.  Only one
copy of the Disclosure Forms is required.  Do not send the instructions.

The size limitation on an incoming e-mail is 2 MB.  If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document
Files (PDF) can be very large.

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a PDF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html
The bookmarks for the Exhibits, Current Obligations and Disclosure forms are also linked to the
web-site.

The Word documents are labeled as follows:
Exhibits =  EXHAB

Current Obligation Form =  CURRENT OBLIGATIONS
Disclosure Forms =  DISC2

Complete the Word documents then convert them to Adobe PDF for the submittal.

Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov.

http://www.dot.il.gov/desenv/deform.html


2005 Exceptional Service Award Winners 
 
This year marks our 12th annual consultant awards program to recognize consultants 
providing exceptional service to the Illinois Department of Transportation in their 
performance of Phase I, II and III projects. 
 
The following awards were presented at the American Council of Engineering 
Companies (ACEC) Government Affairs Workshop Luncheon on Friday, June 17, 2005. 

 
 The Urban Highway Project – Phase I award was presented to Transystems 

Corporation for the complete reconstruction of Interstate 80/94 from I-294 to the 

Indiana State line.  The project also included two interchange designs, one at IL 

394 and one at IL 83, (Torrence Avenue.) 

 

 The Urban Highway Project – Phase II award was presented to Teng & 
Associates, Inc. for the improvement of IL 47 from Southmor Drive to Main 

Street, including the design of the bridge carrying IL 47 over the Illinois River and 

the demolition of the existing structures.   

 

 The Rural Highway Project – Phase II award was presented to Crawford, 
Murphy, & Tilly, Inc. for the expansion of IL 29 to a 4-lane expressway from 

Rochester to Barry in Sangamon County. 

 

 The Highway Structure Project – Phase II award was presented to Crawford, 
Murphy,  & Tilly, Inc. for the replacement of the Shippingsport Bridge over the 

Illinois River between LaSalle and Oglesby.    

 

 The Urban Construction Engineering Project – Phase III award was presented to 

V3 Infrastrucute Services, Ltd. for the construction of I-74 in Peoria.  The 

contract included interchange construction, temporary construction for future I-74 

work, and multiple bridges.  

 

 The Harry R. Hanley Award was presented to Teng & Associates for 

outstanding service in its design of IL 47 including the design of the structure 

over the Illinois River.  



NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

Link for 
negotiation 
information 

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1-8 
 

• Region 2 
• Gregory Mounts 

• District 2 
• Items  9-11 

• District 3 
• Items 12-13 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 18-19 

• Region 4 
• Christine Reed 

• District 6 
• Items 20-22 
 

• Bureau of Bridges and 
Structures 

• Ralph Anderson 
• Item 23 

• CATS 
• Donald Kopec 

• Item 24 

   
 



Notice 
Special Plans Lighting 

 
This notice is important for Consultants who are, or wish to be, prequalified in the Special Plans 
(Lighting) category.  The following changes have been incorporated into the Description and 
Minimum Requirements for prequalification and the attached questionnaire has been included in 
the Statement of Experience and Financial Condition.  
 
The Lighting prequalification category has been revised as follows: 
 
“4. Special Plans 
 
b. Lighting
 

This work consists of the design of roadway and associated lighting systems.  The firm 
must demonstrate the in-house ability to complete lighting system design for all 
applicable lighting design categories.  These categories are as follows: 
 
• Continuous Freeway Lighting, 
• Complete Interchange Lighting, 
• Partial Interchange Lighting, 
• Major Urban Arterial Lighting, Streetscape Lighting, 
• Tunnel Lighting, Bridge Lighting,  
• Overhead Sign Lighting,  
• Underpass/Overpass Lighting, 
• Highmast Tower Lighting, 
• And other lighting systems as required 
 
The minimum personnel requirements are one individual with a minimum of 5 years of 
lighting design experience in the categories listed above. In addition to design 
experience in roadway lighting systems, the individual must have a thorough knowledge 
of the department’s lighting policies and procedures. This person will  preferably be an 
Illinois Licensed Professional Engineer, a graduate electrical engineer and an active 
member of the IESNA.  
 
This individual must also possess electrical design experience or a second individual 
with these qualifications must be on staff.  For electrical design experience, the 
individual will as a minimum, be knowledgeable in all aspects of lighting circuit design 
and the proper application of the National Electrical Code (NEC). 
 
These individuals shall be personally involved and directly responsible for the lighting 
system design.  This shall include design calculations and final plan review.  Computer 
capabilities shall include the necessary software and supporting equipment to design 
and draft lighting plans to the department’s standards.”  

 
IMPLEMENTING THE NEW PREQUALIFICATION CATEGORY 
 
Firms desiring to be prequalified in Special Plans (Lighting) should submit the information 
requested in the attached questionnaire. 
 
Since the Lighting prequalification category has been modified, firms currently 
prequalified in this category will be required to submit the Questionnaire For Lighting to 
become prequalified in Lighting.  Submittal must be received September 01, 2005. 



QUESTIONNAIRE FOR LIGHTING 
 
1. Firm Experience. The firm must supply the following information for recent highway lighting projects they have completed 

Describe no more than 5 representative examples in each lighting category Completed During Last Five Years Only.  If there 
is a category that has not been completed list none completed in last 5 years.  

 
a) Complete the following Table by listing the successfully completed highway lighting projects that were designed and 

completed entirely in-house within the last five years.   If client is IDOT include PTB and Item Number.  List no more than 5 
projects per lighting category.  

 
       Lighting Project Year
     Category Location Client Manager Design
      Complete

      
*Example only: Continuous Freeway  I-55 , from South Grand to IL 104 IDOT (105-13) Mary Smith 2001 
 Complete Interchange     
      Partial interchange
 Major Urban Arterial      
*Example only: Streetscape Main street, from 1st to 4th street City of Quincy John Doe 2003 
*Example only: Streetscape Oak Rd, from Maple to Sunset City of Jerome Jane Johnson 2002 
*Example only: Tunnel No Lighting projects completed.     
 Bridge     
       Overhead Sign
      Underpass/Overpass
      Highmast Tower 
 
 

b) Provide a project summary for no more than three of the most recent highway lighting projects, which have been completed.  
i) Each project summary shall include a brief description of the project, along with location, size & scope, time to completion, 

your firm’s project manager, name of client, contact person for this client with telephone number, and full description of 
any work that has been sub-consulted.  

ii) The project summary shall include the name of the individual(s) performing the calculation for the lighting design, voltage 
drop analysis, and circuit orientation.   

 
2. Staff Experience.  For each person reviewing, managing or performing work on highway lighting projects for your firm provide 

the following: 
 

a) Identify whether this person is an Illinois Licensed Professional Engineer (include license number) and/or a graduate electrical 
engineer (include University). 

 
1 of 2 



QUESTIONNAIRE FOR LIGHTING (Continued) 
 

 
b) List individual’s most recent past lighting experience; include experience in each of the categories of lighting design and the 

number of completed projects they have personally designed in each category.  
c) List the lighting design software programs that this individual is knowledgeable in and proficient in using.  
 

3. Computer Programs.  Identify only the programs that are owned and maintained in-house along with the name(s) of those 
individuals that have a thorough understanding of their use.  

 
a) List all lighting design software programs used for photometric calculations.  
b) List all other software used in support of lighting design, i.e., voltage drop calculations.  

 
 
4. Submittals.  Along with the items listed above,  also submit the following documents to provide a sample of the quality of design 

documents your firm produces for highway lighting projects: 
 
a) Computer printouts, 1 or 2 pages only, for the programs listed in item 3 above from a recent project.  
b) A luminaire performance table used to specify the photometric requirements of a roadway luminaire from a recent project. 
c) A sample circuit diagram showing the layout/circuit orientation of the branch lighting circuits from a recent project. 
d) Sample drawing, 1 or 2 pages only, showing commonly used lighting details, i.e., lighting controller schematic, electric service 

details.  
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Notice 
of 

 Statement of Experience  and Financial Condition 
 
The current Statement of Experience and Financial Condition and the Description and 
Minimum Requirements have been revised and are available at the following address: 
http://www.dot.state.il.us/desenv/preqcons.html 
 
These documents are effective September 2005 and must be used for prequalification. 
Consultants interested in submitting additional information may do so at any time, but 
must use these most recent documents.  
 
The revisions consist of clarifications and most significantly the following: 
 

 Aeronautics Category:  This category has been broken into 3 separate 
subcategories (shown below) and now requires a questionnaire to be completed. 

 
Aeronautics:  
 Planning & Special Services 
 Design 
 Construction Inspection 

 
 Structures’ category:  The last 10 years of Firm experience will be considered 

instead of 5 years and the Orthotropic Girder and Plate Girder category are 
deleted and replaced with the one category, “Steel Girder”. 

 
 Environmental Categories:  The Simple Environmental Assessment and the 

Complex Environmental Assessment have been combined into one Category 
(Environmental Assessment the last 10 years of Firm experience will be 
considered instead of 5 years for Environmental Assessment and for 
Environmental Impact Statements.  Note, if your firm is currently prequalified in 
SEA or CEA you will remain prequalified in the new EA category. 

 
 Lighting:  This category has been changed significantly.  Please see the notice 

for Lighting.  Firms will be required to submit the new questionnaire to be 
considered for this category.  If you do not resubmit your firm will not remain 
prequalified for Lighting. 

 
 Railway Engineering:  The requirement of having a former employee of a Class I 

Railroad has been revised to having a licensed Illinois Professional Engineer with 
Class I Railroad carrier experience in design, construction and rehabilitation of 
mainline railroad track.  

 
 Hazardous Waste:  The last 10 years of Firm experience will be considered 

instead of 5 years.  Required technical staff went from 3 or 4 more required to 2 
or more individuals. 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #137
 July 21, 2005 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.state.il.us/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, August 4, 2005.  STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 
All Items on this bulletin will utilize the Direct Labor Multiple method of contracting unless otherwise 
shown as Cost Plus Fixed Fee. 

http://www.dot.il.gov/Doing
chapmanke
Underline



Guidelines for Submitting Statements of Interest (SOI) 
 
Firms must be prequalified in all of the advertised areas listed in the project advertisement even
if they plan to subcontract part of the project, except where noted in a specific project
advertisement. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed 
herein by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number.  No 

additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) No color graphics/photographs should be included in the submittal because of the size limitation on 

incoming e-mail is 2 MB. 
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two 
pages and must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be 
prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Simple Environmental 
Assessment, Complex Environmental Assessment, and Environmental Impact Statements) require 
completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the 

most recent projects and should be concise and relevant to the expertise required for the specific 
project. If there are several projects with the same work completed, then one summary would be 
adequate with each location and the project manager noted for each. This information should be 
shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should be included where 

specified in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI.  Only 
one copy, sent to the Central Bureau of Design and Environment, is required. 

 
10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding 

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should be 
provided with a statement similar to the following: “The Form A disclosures (or Certification 
Statement) and the Form B disclosures are being submitted for PTB # ____, Item(s): ____.” Only 
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, Form B 
should not include IDOT projects, since this information is already included in the Current 
Obligations. 



Guidelines for Submitting Statements of Interest (SOI) 
 
11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word 

documents on our web site: http://www.dot.il.gov/desenv/deform.html. The Disclosure is labeled as 
DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT 
OBLIGATIONS. 

 
The following addresses may be used when a hard copy of the SOI is requested in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
Regional/District copies should be addressed as follows: 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 
Region 2 
Mr. Gregory Mounts 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

Mr. Gregory Mounts 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3 
Mr. Joe Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

Mr. Joe Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

Region 4 
Ms. Chris Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 

Ms. Chris Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
 



TABLE OF CONTENTS 
PTB 137 

 
 

ITEM # COUNTY DESCRIPTION 
   

REGION 1 
DISTRICT 1 

  

   
1. Cook Perform construction inspection services for the 

improvement of I-90/94 Contract D. 
   

2. Cook Perform construction inspection services for the 
improvement of I-90/94 Contract E. 

   
3. Cook Perform construction inspection services for the 

improvement of I-90/94 Contract H 
   

4. Cook Provide Land Survey from Willow Rd. to Sanders Rd.   
   

5. Various Perform land surveys for various projects throughout 
District One.  

   
6. Various  Perform Quality Assurance Testing throughout District 

One. 
   

7. Various Perform Signal Coordination and Timing (SCAT) 
throughout District One.  

   
8. Various Provide Phase I services for various projects throughout 

District One.  
   

REGION 2 
DISTRICT 2 

  

   
9. Rock Island Provide Phase I and II services for structures and related 

roadway work I-280, near Quad Cities.  
   

10.  PROJECT WITHDRAWN 
   

11. Winnebago Provide Phase III services for the IL173/I-90 
interchange. 

   
REGION 2 

DISTRICT 3 
  

   
12. Various Perform Phase I/II services for work on various projects 

throughout District Three.   
   

13. Various Perform land and route surveys for various projects 
throughout District Three 

   
14. Livingston Provide Phase II services for structure on IL 17 and 



structure over Mole Creek.  
   

15. Kankakee & 
Kendall 

Provide Phase II services for structure on US 45/52 over 
Minnie Creek and for structure on US 52 over Aux Sable 
Creek.  

   
16. Kankakee Provide Phase I/II services for Structure on North St. 

over I-57.  
   

17. LaSalle Provide Phase II services for IL 178 from Lincoln St. to 
Johnson St. in Utica including structure work.  

   
REGION 3 

DISTRICT 4 
  

   
18. Various Provide Phase I/II services for structures and related 

roadway work throughout District Four.  
   

19. Peoria Provide Phase I/II services for structure on IL 8, over Big 
Hollow Creek West of Pottstown.  

   
REGION 4 

DISTRICT 6 
  

   
20. Various Perform Phase I/II services for various projects 

throughout District Six. 
   

21. Various Perform Phase I/II services for various projects 
throughout District Six. 

   
22. Sangamon Perform Phase II services for Structures on I-55 over 

Brush Creek.  
   

BUREAU OF 
BRIDGES AND 
STRUCTURES 

  

   
23. Various Provide Phase II/III Bridge Painting related tasks 

throughout the state.  
   

CATS   
   

24. Various Phase I services for Park-n-Ride Lot Program in the 
Northeastern part of the state.  

 



1. Job No. C-91-417-01 & C-91-418-01, I-90/94:  NB Local & Express lanes from 31st  St. to 
71st St. and 31st St. to Wentworth Ave., Dan Ryan Mainline - Contract D, Cook County, 
Region One/District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 29, 2005 at 8:00 A.M. at the 
District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-90/94 NB Local & Express 
lanes from 31st St. to 71st St. and Local lanes from 31st St. to  Wentworth Ave.  Work includes 
but is not limited to mainline pavement reconstruction and storm sewer construction.  Also 
included is the construction of the north ramp at 47th St., ramps between 39th and 43rd St. and 
the removal of the south ramp at 43rd St. as well as any other work necessary to complete 
Contract D.  All work for this project will be in English units.  
 
The following structure is included in this project, S.N. 016-2850 [Box Culvert] 
 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $89,070,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required 
to fulfill the engineering requirements in accordance with the departmental policies for this 
project.  
 
This project is anticipated to be on the Department’s “On the Job Training Program”. In addition 
to the above mentioned scope of work, the prime Consultant is expected to work with our 
Supportive Service group to select ten [10] “Transportation Trainees” to work on this project. 
The rate of pay for the trainees is anticipated to be ten dollars [$10.00] per hour for a maximum 
of one thousand [1000] hours [per trainee] at a direct labor multiple of 2.2.  The Consultant will 
be responsible for training these individuals with the technical skills they will need to 
successfully work on construction projects. 
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  The anticipated construction 
completion date is December 31, 2007.  The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after the completion of the project.   
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Assistant Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.) Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Contract Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



2. Job No. C-91-419-01 & C-91-420-01, I 90/94:  SB Express lanes from 31st St. to 71st St. and 
local lanes from 31st St. and Wentworth Ave., Dan Ryan Mainline - Contract E, Cook 
County, Region One/District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 29, 2005 at 10:00 A.M. at the 
District One Office in Schaumburg. 
 
Phase III construction services are required for the improvement of I-90/94 SB Express lanes 
from 31st St. to 71st St. and local lanes from 31st St. to Wentworth Ave.  Work includes but is not 
limited to mainline pavement reconstruction and storm sewer jacking and construction along SB 
local and express lanes. Also included is the construction of the north ramp at 47th St., two (2) 
ramps between 39th and 43rd St. and the removal of the south ramp at 43rd St. as well as any 
other work necessary to complete Contract E.  All work for this project will be in English units.  
 
The following structure is included in this project, S.N. 016-2625 [Box Culvert] 
 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $90,750,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required 
to fulfill the engineering requirements in accordance with the departmental policies for this 
project.  
 
This project is anticipated to be on the Department’s “On the Job Training Program”. In addition 
to the above mentioned scope of work, the prime Consultant is expected to work with our 
Supportive Service group to select ten [10] “Transportation Trainees” to work on this project. 
The rate of pay for the trainees is anticipated to be ten dollars [$10.00] per hour for a maximum 
of one thousand [1000] hours [per trainee] at a direct labor multiple of 2.2.  The Consultant will 
be responsible for training these individuals with the technical skills they will need to 
successfully work on construction projects. 
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  The anticipated construction 
completion date is December 31, 2007.  The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after the completion of the project.   
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Assistant Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.) Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Contract Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



 
3. Job No. C-91-083-03 & C-91-082-03, I 90/94:  SB & NB Elevated Bridge Repair from 15th St. 

to 28th St., Dan Ryan Mainline - Contract H, Cook County, Region One/District One.   
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend an initial meeting on September 29, 2005 at 2:00 P.M. at the 
District One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-90/94 SB & NB Elevated 
Bridge Repair from 15th St. to 28th St.  Work includes, but is not limited to, bridge deck concrete 
overlay for the bridge viaduct structure, deck patching, concrete overlay, substructure repairs, 
bearing replacement, joint repair and replacement of finger type joints as well as any other work 
necessary to complete Contract H.  All work for this project will be in English units. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $35,600,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish an Assistant Liaison Engineer and an adequate staff to perform the 
duties required to fulfill the engineering requirements in accordance with the departmental 
policies for this project. 
 
This project is anticipated to be on the Department’s “On the Job Training Program”. In addition 
to the above mentioned scope of work, the prime Consultant is expected to work with our 
Supportive Service group to select ten [10] “Transportation Trainees” to work on this project. 
The rate of pay for the trainees is anticipated to be ten dollars [$10.00] per hour for a maximum 
of one thousand [1000] hours [per trainee] at a direct labor multiple of 2.2.  The Consultant will 
be responsible for training these individuals with the technical skills they will need to 
successfully work on construction projects. 
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  The anticipated construction 
completion date is December 1, 2007.  The Consultant must complete and submit final 
measurements, calculations and final contract records documents to the department no later 
than six (6) weeks after the completion of the project.   
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Assistant Liaison Engineer 

• The Materials Coordinator 

• The Documentation Technician.  (The person actively performing the documentation on 
the project must possess a current IDOT Construction Documentation certificate and 
must be ICORS trained). Include the Documentation Certificate Number for IDOT 
class S-14, Documentation of Contract Quantities. 

• The Materials QA Technician 

• The Survey Chief 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



 
4. Job No. R-90-008-03, IL  21, Land Surveys from Willow Rd. to Sanders Rd., Cook County, 

Region One/District One.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 30, 2005 at 2:00 P.M. at the 
District One Office in Schaumburg. 
 
Phase II engineering services are required for land surveying services to prepare Land 
Acquisition documents for approximately 40 parcels along IL 21 from  approximately Willow Rd. 
to Sanders Rd.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, proposed right-of-way requirements.   
 
The Consultant's work includes field and office resources to prepare a statutory Plat of Highway, 
legal descriptions and field staking of same.  This work must be completed within 90 days after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor). 

 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



 
5. Job No. D-91-287-05, Land Surveys, Various Routes, Various Counties, Region 

One/District One.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 30, 2005 at 10:30 am at the 
District One Office in Schaumburg. 
 
Phase II engineering services are required for land surveying services throughout District One.   
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units.  
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions and field staking of same. They must also have a QA/QC plan to review 
internal work as well as assigned IDOT projects. The completion date for this contract will be 18 
months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will be in charge of land surveys (must be an Illinois Licensed 
Professional Surveyor). 

 
Firms must be prequalified in the Special Services (Land Surveys) category to be considered 
for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.



 
6. Job No. D-91-288-05, Quality Assurance Testing,  Various Routes, Various Counties, 

Region One/District One.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 5, 2005 at 10:00 A.M. at the 
District One Office in Schaumburg. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA) and/or Portland cement concrete (PCC) construction.  The project 
includes complete quality assurance testing in accordance with the Standard Specifications for 
Road and Bridge Construction and any appropriate contract special provisions and plan notes 
or details.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in metric units.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract 
and the Consultant agreement.  The Consultant will maintain records and submit documentation 
of all QC and QA activities required by the construction contract.  Work must be formed using 
an IDOT approved PCC and HMA Laboratory.  This work must be completed within 12 months 
after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer who will assume duties as Project Manager for all aspects of the 
work (must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level I and Level II (HMA and PCC) Testing Technicians. 

• The Materials QA Technician. 

Firms must be prequalified in the Special Services (Quality Assurance) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



7. Job No. D-91-283-05, Traffic Signal Coordination and Timing (SCAT), Various Routes, 
Various Counties, Region One/District One.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are selected for this project is scheduled to attend an initial meeting on October 4, 
2005 at 9:00 A.M. at the District One Office in Schaumburg. 
 
Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located throughout District One.  Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.  All work for this 
project will be in English units. 
 
The department will furnish the Consultant with manuals, plans, and/or other available 
information.   
 
The Consultant's work may include accomplishment of one or more of the following tasks per 
Work Order for each selected location: 
 

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

• Data Collection – Field collection of traffic counts, turning movements, signal phasings, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis – Appropriate computer models, such as SIGNAL, Transyt 7F, Passer II, 
and Synchro will be run on the database for each of the selected locations.  
Recommendations for optimal signal operation plans will be generated utilizing the 
existing signal equipment and also equipment with minor recommended enhancements 
using the existing signal phasing and recommendations for improving existing signal 
phasing.  Engineering judgment will be used to select the final plan for recommended 
implementation. 

• Implementation – The approved Time-of-Day optimization plan will be placed in 
operation and any necessary fine-tuning adjustments will be made.  The Traffic 
Responsive Program shall then be implemented and fine-tuned. 

• Evaluation – A study of the effectiveness of the optimization plan will be conducted.  
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction 
of carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

• Monitoring – Responsibility of monitoring all existing systems and submitting weekly 
reports detailing problems and errors in the database. 

 
This work must be completed by January 2009.   
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 



• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work necessary to prepare traffic signal coordination 

and timing optimization plans. 
 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, and 
recommend any fine-tuning adjustments. 

 
• The person who conducts the evaluation of the optimization plans. 

 
• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted operation, and a listing of prior traffic adjusted programs recently implemented 
by the individual(s).  The individual(s) must demonstrate through past optimization the 
ability to set-up a closed-loop traffic responsive system using both volume and 
occupancy settings.  The individual(s) must demonstrate recent District One experience 
in the development of traffic signal coordination and timing, utilizing the District’s 
standard traffic controllers – Eagle and Econolites. 

 
Firms must be prequalified in the Special Studies [Signal Coordination & Timing (SCAT)] 
category to be considered for this project.  Firms must also furnish a list of the most recent 
projects they have completed involving traffic signal coordination and timing. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.



 
8. Job No. P-91-289-05, Phase I Work for Various Projects, Various Counties, Region 

One/District One.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 5, 2005 at 10:00 A.M. at the 
District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the preparation of Phase I 
Preliminary Engineering and Environmental Studies throughout District One.  The scope of work 
may include new Phase I studies for intersections or bridges, and/or assisting the District in 
completing on-going Phase I studies.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, existing Micro station files, utility coordination, 
right-of-way data as available, clearinghouse reviews, archeological, historical and architectural 
coordination and correspondence, biological survey coordination, and special waste survey 
coordination.  
 
The Consultant's Phase I work may include data collection, preparation of base maps and 
mosaics, geometric studies, Intersection Design Studies, Categorical Exclusion Reports, 
support in the preparation of ECAD and Combined Design Reports, noise analysis, air quality 
analysis, cost estimates, Public Involvement, and other related work necessary to assist in the 
completion of the Phase I report.  This work must be completed within 18 months after 
authorization to proceed. 
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 



including air quality, water quality, traffic noise, socio-economics and ecology.  
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most 
recent Statement of Experience and Financial Condition. 

 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Structures (Highway: Typical) 
  Location/Design Studies (Reconstruction/Major Rehabilitation) 
  Environmental Reports (Simple Environmental Assessment) 
 
The prime Consultant must be prequalified in Environmental Reports (Simple Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Simple Environmental Assessment) to perform all of the environmental work.  The 
subconsultant's staff must be the same as presented in their most recently approved Statement 
of Experience and Financial Condition.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



9. Job No. P-92-045-02, FAI 280 (I-280) Structures near the Quad Cities, Rock Island County, 
Region Two/District Two. 
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 29, 2005 at 10:00 A.M. at the 
District Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of one Project Report 
(anticipated to be Categorical Exclusion).  This Project Report is projected to include six sets of 
twin structures on I-280 near the Quad Cities.  This project is anticipated to require a different 
scope of work for each set of structures.   All work for this project will be in English units. 
 
The following structures are anticipated to be included and the work is anticipated to include: 
 

• S.N. 081-0070 & 081-0071 – IL 92 over I -280 (Total Replacement) 
• S.N. 081-0018 & 081-0019 - I-280 over Railroad (Deck Replacement) 
• S.N. 081-0020 & 081-0021 – I-280 over 4th St in Milan (Superstructure Replacement) 
• S.N. 081-0022 & 081-0023 – I-280 over US 67 in Milan (Superstructure Replacement) 
• S.N. 081-0024 & 081-0025 – I-280 over Railroad (Deck Replacement) 
• S.N. 081-0026 & 081-0027 – I-280 over Mill Creek (Superstructure Replacement) 

 
The department will furnish the Consultant with existing plans, accident information, structure 
ratings, survey benchmark information, an example project report and other pertinent 
information to complete the assigned work. 
 
The estimated construction cost for this project is $19,900,000.  The Consultant's work may 
include basic data collection, field surveys, hydraulic analyses, hydraulic report, and the 
preparation of type, size and location drawings and all other work necessary to prepare an 
anticipated five Project Reports and Phase II final contract plans and documents.  The 
Consultant may also be required to obtain survey data to prepare plats and legal descriptions 
for additional right of way if required.   
 
Phase I must be completed within 15 months after authorization to proceed. Phase II will be 
negotiated for the preparation of preliminary and final contract plans, special provisions and 
estimates near the completion of Phase I.  Phase II must be completed within 12 months after 
authorization to proceed with Phase II. 
 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involve in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 
Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 

Structures (Highway: Advanced Typical) 
  Hydraulic Reports (Waterways: Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



10. Job No. D-92-069-05; FAP 301 (US 20), Structure over Prairie Rd. and over Simpson Rd.,  
Winnebago County, Region Two/District Two.   
 
This project has been withdrawn. 
 
 



11. Job No. C-92-098-05, FAI 303 (IL173/I-90), Construction Inspection for Interchange, 
Winnebago County, Region Two/District Two.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 6, 2005 at 10:00 A.M. at the 
District Two Office in Dixon. 
 
Phase III engineering services are required for the new interchange located at IL 173/I-90 near 
Loves Park.  This project includes construction of four ramps, complete removal and 
replacement of two structures that carry Tollway Road I-90 over IL 173, reconstruction of 1.68 
miles of IL173 and all other work necessary to complete the contract.   All work for this project 
will be in English units. 
 
The Consultant will provide sufficient staff to perform all of the engineering services required to 
complete these projects. The project is anticipated to include the inspection and documentation 
of pay quantities, on-site material testing and material quality assurance testing, construction 
staking and layout as required.  The Consultant will be responsible for the completion of the 
work in accordance with the contract plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  The 
work includes, but is not limited to, job diary, weekly reports, daily quantities, field books, 
calculations, and layout. 
 
Proposed construction activities may consist of patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge replacement, widening and resurfacing, and vertical/horizontal realignment 
and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. 
 
The estimated construction cost for this project is $23,000,000.  The IL173/I-90 interchange is 
scheduled for construction during Calendar years 2006 and 2007 construction seasons.  The 
Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Materials Coordinator. 



• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.)  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov  



12. Job No. P-93-047-05, Phase I and/or II Work for Various Projects, Various Counties in 
Region Two/District Three. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 29, 2005 at 10:00 A.M. 
at the District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects which are 
anticipated to consist of Bridge Condition Reports, field surveys (including route and hydraulic 
stream surveys), Hydraulic Reports and, if needed, Type, Size and Location (TS&L) drawings, 
structure repair plans and structure borings for various structures throughout District 3.  Work 
orders under the blanket agreement will be negotiated and authorized on an as-needed basis. 
All work for this project may be in either English or metric units.  
 
The Consultant’s work may include data collection (including ground penetration radar and/or 
infrared bridge deck delamination surveys and deck cores), ground and stream surveys, cost 
comparisons, traffic analyses and all work necessary to complete the Bridge Condition Reports, 
Hydraulic Reports and, if needed, TS&L drawings, structure repair plans and structure borings. 
 
The department will furnish the Consultant with traffic data, existing bridge rating information, 
unit prices for cost comparisons and available microfilm prints of as-built plans. 
 
The completion date for this contract will be 18 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will assume the duties of Project Engineer, that individual-in-charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation (must be 

an Illinois Licensed Structural Engineer).  In addition, the staff performing this work must 
be identified. 

 
• The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
  

Location/Design Reports (Rehabilitation) 
Structures (Highway Bridges: Typical) 
Special Studies (Location Drainage) 



 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 



13. Job No. P-93-048-05, Various Surveys and Preparation and Review of Right-of-Way Plans,  
Various Routes, Various Counties, Region Two/District Three. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on September 29, 2005 at 2:00 
P.M. at the District Three Office in Ottawa. 
 
Phase I and II engineering services are required for route surveys, land acquisition surveys, the 
preparation and review of preliminary and final right-of-way plans, premise plats, and legal 
property descriptions related to land acquisition activities for various projects throughout District 
3. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The Consultant’s work is anticipated to include research, land surveys, route surveys, premise 
plats, legal descriptions, monument records and all investigation and documentation required to 
prepare preliminary and final right-of-way plans. The Consultant’s work may also include 
reviewing right-of-way documents prepared by others, which will involve reviewing title 
commitment descriptions, existing right-of-way location, proposed right-of-way location, legal 
property description content and closures and computation of areas in existing right-of-way, 
proposed right-of-way, easements and total holding. A general overall review of the right-of-way 
documents will be completed for quality, content and format using guidelines furnished by the 
department. 
 
The department will furnish the Consultant with available construction plans, available aerial 
photography, existing right-of-way plats and plans, proposed right-of-way requirements, title 
commitments and available subdivision plats. The Consultant will use this information to prepare 
and review preliminary and final right-of-way plans, premise plats and legal property 
descriptions depicting the proposed additional right-of-way needed for various projects. 
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Land Surveyor). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
 Special Services (Land Surveys) 
 Special Services (Route Surveys) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



14. Job No. D-93-038-05 FAP 41 (IL 17), Structure Replacements, 3.4 Miles East of IL 47 and 
D-93-039-05, FAP 68 (IL 23), 5.7 Miles South of IL 17, Livingston County, Region 
Two/District Three. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 29, 2005 at 10:00 A.M. 
at the District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of two separate sets of contract 
plans, special provisions and estimates for the removal and replacement of structures. One of 
the proposed structures is located on IL 17, 3.4 miles east of IL 47 and the other is located on IL 
23, 5.7 miles south of IL 17. All work for these projects will be in English units. 
 
The following structures are included in this project: 
 
• S.N. 053-0146, IL 17 over a ditch.  The estimated construction cost is $1,250,000. 
 
• S.N. 053-0079, IL 23 over Mole Creek. The estimated construction cost is $795,000. 
 
The Consultant’s work includes field surveys, type, size and location drawings (TS&L) (IL 23 
project only), plans, special provisions and estimates for approach roadway and structures.  The 
department will furnish the Consultant with Project Reports, Bridge Condition Reports, Hydraulic 
Reports, foundation borings, available existing plans and type, size and location (TS&L) 
drawings for IL 17 project. 
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Structural Engineer).  

 
• The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 



Firms must be prequalified in the following categories to be considered for this project: 
 
  Highways (Roads & Streets) 
 Structures (Highway Bridges: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



15. Job No. D-93-052-05, FAP 840 (US 45/52), Structure Replacements 1.2 Miles South of I-57, 
Kankakee County and Job No. D-93-037-05, FAP 607 (US 52), 2 Miles East of IL 47,  
Kendall County, Region Two/District Three 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 29, 2005 at 2:00 P.M. at 
the District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of two separate sets of contract 
plans, special provisions and estimates for the structure work. The Consultant’s work is 
anticipated to consist of the superstructure removal and replacement for the proposed structure 
located on US 45/52, 1.2 miles south of I-57. The Consultant’s work is also anticipated to 
include the removal and replacement of an additional structure which is located on US 52, 2 
miles east of IL 47.  All work for these projects will be in English units. 
 
The following structures are included in this project: 
 
• S.N. 046-0070 on US 45/52 over Minnie Creek, Superstructure removal and replacement, 

the estimated construction cost is $600,000. 
 
• S.N. 047-0016 on US 52 over Aux Sable Creek, Structure removal and replacement with a 

double box culvert, the estimated construction cost is $370,000. 
 
The Consultant’s work includes field surveys, plans, special provisions and estimates for 
approach roadway and structures and any other work necessary to complete the contract plans. 
The department will furnish the Consultant with Project Reports, Bridge Condition Reports, 
Hydraulic Reports, foundation borings, and available existing plans. 
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 



Firms must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads & Streets) 
Structures (Highway Bridges: Typical) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov 



16. Job No. P-93-025-03, FAU 6177 (North St.) over I-57 in Bradley, Kankakee County, Region 
Two/District Three 
 
This project requires 12% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 30, 2005 at 2:00 P.M. at 
the District Three Office in Ottawa. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a categorical exclusion) and contract plans, special provisions and estimates 
for the removal and replacement of S.N. 046-0088 on North St. over I-57 in Bradley. All work for 
this project will be in English units. 
  
Phase I services are anticipated to include data collection, ground surveys, traffic analyses, 
drainage studies, geotechnical studies, cost estimates, environmental studies including a noise 
analysis, Bridge Condition Report, type, size and location (TS&L) drawings and all other work 
necessary to complete the Project Report.  
 
Phase II services are anticipated to include field surveys, plans, special provisions and 
estimates and all other work necessary to complete the contract.  
 
The department will furnish the Consultant with traffic data and projections, crash statistics, 
surveys, any available as-built plans, microfilm plans, field notes, agency coordination, existing 
right-of-way plans, aerial photography, and other available information. 
 
The estimated construction cost for this project is $5,600,000.  Phase I work for this contract 
must be completed within 18 months after authorization to proceed. Phase II will be negotiated 
for the preparation of preliminary and final contract plans, special provisions and estimated near 
the completion of Phase I. Phase II must be completed within 12 months after authorization to 
proceed with Phase II. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, the individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 



must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 
 Location and Design Studies (Rehabilitation) 
 Highways (Freeways) 
 Structures (Highway Bridges: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov . 
 
 
 
 



17. Job No. D-93-024-05, FAS 1279 (IL 178), from North of Lincoln St. to South of Johnson St.  
in North Utica, LaSalle County, Region Two/District 3 
 
This project contains Federal Funds. 
 
This project requires 5% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 30, 2005 at 10:00 A.M. 
at the District Three Office in Ottawa. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates for the realignment of IL 178 from north of Lincoln St. to south of 
Johnson St. in North Utica including an extension of Lincoln St. from IL 178 east to Mill St.  All 
work for this project will be in English units. 
 
The project is anticipated to include the realignment of IL178, the construction of two new 
structures, curb and gutter, storm sewer, sidewalks, decorative lighting and landscaping. 
 
The following proposed structures are included: 
 

• S.N. 050-7201, over Clark Run on Lincoln St. 
• S.N. 050-0250, over I&M Canal on IL 178 

 
The Consultant’s work includes plans, special provisions and estimates for the roadway and two 
proposed structures.  The department will furnish the Consultant with the Project Report, 
Hydraulic Reports, survey information, approved Type, Size and Location (TS&L) drawings, 
foundation borings, available existing plans and any other available information. 
 
The estimated construction cost is $2,485,000.  The completion date for this contract will be 12 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 



must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 

 
Highways (Roads & Streets) 
Structures (Highway Bridges: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: :  
SOIPTB@dot.il.gov. 
 



18. Job No. D-94-119-05, Phase I/II Various Structure Projects, Various Counties, Region 
Three/ District Four. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 29, 2005 at 8:30 A.M. at 
the District Four Office in Peoria. 
 
Phase I and II engineering services are anticipated for the preparation of Project Reports and 
contract plans, special provisions and estimates for structures throughout District Four.  Work 
orders under the blanket agreement will be negotiated and authorized on an as needed basis. 
All work for this project will be in English units 
 
Phase I and II engineering services is anticipated to include preparing Bridge Condition & 
Hydraulic Reports, conducting route & land surveys (including a full hydraulic survey), 
performing simple environmental assessments, preparing a Structure Report, and  preparing 
type, size & location (TS&L) drawings. Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, and other related work and exhibits 
to produce the Project Report, as necessary.  The work required may also include performing 
drainage studies, preparing bridge & roadway plans, preparing traffic control plans, special 
provisions, cost estimates and any other work necessary to complete final contract plans and 
documents. The engineering services required may consist of only a portion of the total 
engineering work on a certain project.   
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs WSPRO or HEC-RAS.  
 
The department will furnish the Consultant with any available plans, approved Phase I Reports, 
field notes, traffic data, accident statistics, agency coordination, existing right of way plans, 
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings 
and other information. 
 
The work for this contract must be completed within 36 months after the authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). 



• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 

  



19. Job No. P-94-010-05, FAU 6658 (IL 8), Structure over Big Hollow Creek, ½ Mile West of 
Pottstown,  Peoria County, Region Three/District Four. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on September 29, 2005 at 1:30 P.M. at 
the District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and one set of contract plans, special provisions and 
estimates for removal and replacement of the structure on IL 8 approximately one half mile west 
of Pottstown.  All work for this project will be in English units 
 
The following structure is included in this project, S.N. 072-0137 over Big Hollow Creek 
 
The Consultant’s work is anticipated to include preparing Bridge Condition & Hydraulic Reports, 
conducting route & land surveys (including a full hydraulic survey), performing simple 
environmental assessments, preparing a Structure Report, and  preparing type, size & location 
(TS&L) drawings. Also, this work may include data collection, cost estimates, traffic 
management analysis, accident analysis, and other related work and exhibits to produce the 
Project Report, as necessary.  The Consultant will also obtain survey data.  The work required 
may also include performing drainage studies, preparing bridge & roadway plans, preparing 
traffic control plans and any other work necessary to complete final contract plans and 
documents. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs WSPRO or HEC-RAS. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right of way plans, aerial photographs, boring 
logs, existing Bridge Condition & Hydraulic Reports, structure ratings and other information. 
 
The estimated construction cost for this job is $900,000.  The Phase I work for this contract 
must be completed within 18 months after the authorization to proceed.  Phase II will be 
negotiated for the preparation of preliminary and final contract plans, special provisions and 
estimates near the completion of Phase I.  Phase II must be completed within 18 months after 
authorization to proceed with Phase II.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 



• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



20. Job No. D-96-001-06, Phase I and/or II Various Projects, Various Counties, Region 
Four/District Six. 
 
This project requires 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on September 29, 2005 at 1:30 P.M. at the 
District Six Office in Springfield. 
 
Phase I and/or II engineering services are required for work on various projects in District Six.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units. 
 
Phase I work if required may consist of route surveys, TS&L’s, structure plans, hydraulic 
surveys, hydraulic analysis, geometric studies, preparing bridge condition reports and preparing 
project reports (categorical exclusion projects only).  This work may include data collection, 
development of alignment alternatives, cost estimates, traffic management analysis, accident 
analysis and other related work and exhibits necessary to complete Phase I studies. 
 
Phase II work if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, preparation of TS&L’s, structure plans, roadway 
plans, right-of-way documents, and other related work to complete final plans, special 
provisions, and estimates, as necessary.  The engineering services required may consist of only 
a portion of the total engineering work on a certain project. 
 
The department will furnish the Consultant with as-built plans, microfilm plans, field notes, traffic 
data, accident statistics, agency coordination, existing right-of-way, aerial photos, boring logs 
and any other information that is available. 
 
The estimated construction cost for this project is $100,000 to $2,000,000.  It is estimated that 
this contract of approximately 3 to 10 projects.  This work must be completed within 36 months 
after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the reports and/or plans (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 



 
• The person who will be in charge of any route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
  
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
  Location/Design Studies (Rehabilitation) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



21. Job No. D-96-002-06; Phase I and/or II for Various Projects, Various Counties, in District 
Six/Region Four 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on September 30, 2005, at 
10:00 A.M. in the District Six Office Conference Room in Springfield. 
 
Engineering services are required for Phase I and/or Phase II work on various projects in 
District Six.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated that this contract will include approximately 3-15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.   
 
The estimated construction costs of each project will range from $100,000 to $2,000,000.  This 
work must be completed within 18 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this contract must include: 
 
• The person who will assume the duties of Project Manager for all aspects of the work (must 

be an Illinois Licensed Professional Engineer). 
 

• The person(s) who will perform the duties of Project Engineer who will be directly involved 
and responsible in the development of the reports and/or plans (must be an Illinois Licensed 
Professional Engineer). 
 



• The person who will be in charge of route surveys and/or land surveys (must be an Illinois 
Licensed Surveyor). 
 

• The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
• The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
    

Highways (Freeways) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



22. Job No. D-96-532-03, FAI 55 (I-55) Phase II Engineering for Dual Structure Replacement 
over Brush Creek, Sangamon County, Region Four / District Six 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial Scope of Services meeting on September 30, 2005, 
at 9:30 A.M. at the District Six Office in Springfield. 
 
Phase II Engineering services are required for the preparation of contract plans, special 
provisions and estimates for the removal and replacement of the dual I-55 structures located 0.7 
miles south of the I-55/IL-104 interchange in Sangamon County.  The West Frontage Road 
structure will be removed.  Access to the properties on the north side of Brush Creek will be 
maintained via a relocated West Frontage Road that will connect to IL 104.  All work will be in 
English units.   
 
The following structures are included in this project: 
 

• (SN 084-0107 & SN 084-0108) over Brush Creek 
• (SN 084-0002) over Brush Creek 

 
The Consultant’s work will consist of the preparation of contract plans, field surveys, preparation 
of right-of-way plats and plans, preparation of type, size and location (TS&L) drawings, structure 
plans, roadway plans, traffic control plan, and any other related work to complete final plans, 
special provisions and estimates. 
 
The department will furnish the Consultant with any available existing plans, survey and field 
notes, traffic data, accident statistics, borings logs, approved Bridge Condition Report, and 
approved Hydraulic Report, structure ratings, approved Phase I Design Report and other 
pertinent information to complete the assigned work. 
 
The estimated construction cost is $7,250,000.  This work must be completed with 20 months 
after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 



• The person who will be in charge of any route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
  
  Highways (Freeways) 
  Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



23. Job No. D-30-001-06, Statewide Bridge Painting Inspection, Bureau of Bridges and 
Structures. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on October 5, 2005 at 10:00 A.M. at the 
Central Bureau of Bridges and Structures in Springfield. 
 
Phase II and III engineering services are required for the supervision, inspection, and 
documentation of various painting contracts statewide.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis.   

 
The services include providing paint coating failure analysis for ongoing or recently completed 
painting projects along with recommended solutions, providing technical assistance on 
specifications, special provisions and various other departmental policies, providing evaluations 
and recommendations of new painting, cleaning, or containment systems as necessary.  The 
project also involves providing environmental monitoring assistance and training when 
necessary and suitable traffic control according to departmental standards, when required. 

 
The department will furnish the Consultant with the following: 
 

• Existing special provisions, the 2002 Standard Specifications for Road and Bridge 
Construction, the 2005 Supplemental Specifications and any other available paint data. 

 
• A contact person(s) to act as a liaison between the Consultant and the department. 
 
The Consultant is required to have the following: 
 
• Five years of experience in construction management and inspection services during 

surface preparation and coating application. 
 
• Three years of experience in environmental and worker monitoring on industrial lead 

paint removal projects. 
 
• The use of a laboratory accredited by the American Industrial Hygiene Association 

(AIHA) for the analysis of metals for all worker exposure filter analyses including PM-10 
and TSP-lead filters. 

 
• A fully equipped analytical and physical testing laboratory to support technical and field 

personnel, as well as associated coatings and monitoring instrumentation necessary to 
support multiple field projects. 

 
• Documented and acceptable quality control procedures. 
 
• All the necessary equipment to provide or accomplish the above mentioned tasks. 

 
This work must be completed within 12 months after authorization to proceed.  The 
Department has the option to renew the contract for an additional 12 months. 

 



Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of the Project Manager for all aspects of 
the work (must be an Illinois Registered Professional Engineer). 

 
• The person performing the duties of the Project Engineer (must be a NACE 

Certified Inspector). 
 

Statements of Interest must include the following: 
 

• Your firm’s experience with this type of work, including the firm’s experience in 
construction management and inspection and in environmental work and worker 
monitoring. 

 
• Your firm’s techniques for completion of this work. 
 
• Names of key personnel along with resumes indicating qualifications including 

the registered Professional Engineer in charge of the project, the NACE Certified 
Inspector who will act as a Project Engineer. 

 
• A statement of your firm’s ability to do the work in-house, or if necessary, what 

work you would need to subcontract. 
 
• Name, location, and accreditation of laboratory to be used.  
 
• A statement of your firm’s ability to perform the work within the time frame 

described above. 
 
• The firm’s quality assurance and quality control plan. 
 
• Name and phone number of the contact person in your organization. 
 

Statements of Interest must be submitted concurrently to the Central Bureau of Design 
and Environment and the Bureau of Bridges and Structures. 



24. Unified Work Program Project # 5328.05, CMAQ  Application Number # CP13052392 , TIP 
Identification Number # 13-05-0003, Regional Non Central City Park-n-Ride Lot Program 
for Northeastern Illinois, Phase I work for Proposed Park-n-ride locations, Various 
Counties, Region One/District One  
 
The Complexity Factor for this project is 0.   
 
The selection for this project will be made by a committee consisting of representatives from 
IDOT (District 1 and CATS), ISTHA, Pace, the McHenry County Highway Department.  
Selection will be made September 28, 2005.  
 
The Consultant selected for this project is scheduled to attend an initial meeting on November 
3, 2005, at 10 A.M. at the CATS office at 300 West Adams Street, Chicago, Illinois  60606.   
 
Phase I engineering services are required to perform all work associated with the preparation of 
a Feasibility Study to determine the viability of Park-n-ride facilities for approximately six park-n-
ride lots (including approximately five interstate interchanges and approximately one non-
interchange location).  All Work for this project will be in English units.   
 
This work may include preparing and analyzing macro-level information with respect to the 
major social, economic, environmental and engineering issue areas.  Development of Traffic 
Studies and Site plans for each of the selected Park-n-ride lot locations, including entrances and 
exits.  Site plans are anticipated to accommodate a minimum of 55 vehicle parking spaces 
suitable for expansion in modules of 55 spaces.  Guidance for this task will be the AASHTO 
publication “Guild for the Design of Park-n-ride Facilities.”  The Feasibility Study may contain a 
detailed site plan for each selected Park-n-ride lot location.  Plans are  anticipated  to include 
bituminous surface, striping and traffic flow within the parking lot, off site traffic control, site 
lighting, pedestrian/bike access wherever practical, pedestrian shelters, site drainage, storm-
water retention, HOV priority access, and adjacent signage as a minimum.  Provision will be 
made for a transportation information kiosk. 
 
The issue areas to be addressed include, but are not limited to, the following:  wetlands, historic 
districts and/or structures, archaeological resources, socio-economic issues, topography/soils, 
known natural resources (including, but not limited to, threatened and endangered species), 
water quality, floodplains, 4(f) and 6(f) properties, prime farmland, existing and proposed noise 
impacts.  The Consultant’s work may also include data collection, capacity analysis, preliminary 
intersection design studies (if traffic signals are proposed), cost estimates, accident analysis, 
road user benefit analyses, public involvement and related work necessary to produce the 
required Feasibility Report.  The results of this work will be presented in document format with 
all necessary supporting information.  Areas to be addressed may include geometric 
requirements, drainage considerations, right-of-way needs and a cursory assessment of 
potential environmental and community impacts.  Many of the elements of the feasibility study 
may be evaluated on a macro level.  In depth analyses will be reserved for the future Phase 1 
studies, if warranted.  The Consultant may assist the Department in conducting local community 
informational meetings as the study progresses.   
 
The work may consist of the following: 
 

• Data collection 
 



• A Traffic and Safety analysis, including geometric studies to guide the selection of the 
best possible site location at each interchange or intersection for a Park-n-ride lot site 
and at interchanges to further determine as part of this Study.  Traffic Studies for 
proposed Geometrics and Safety (weaving) and all calculations.  Signage studies and 
high visibility of the areas (for CARS protection). 

 
• Conduct an alternate analysis to determine the most appropriate location using Traffic 

Analysis and Design criteria recommended for lot sites as contained in AASHTO 
publication “Guide for the Design of Park-n-ride Facilities.” 

 
• Site Location Plan illustrating Existing R.O.W. 

 
• Floodplain Map elevations superimposed on Site location 

 
• On Site Civil Engineering and Design with all calculations 

 
• Miscellaneous topo and drainage survey, as necessary 

 
• Preparation of base maps and aerial mosaics 

 
• Macro level analysis of potential environmental or hazardous material issues within the 

limits of the interchange.  Environmental Assessment for a Categorical Exclusion.  This 
includes environmental surveys, which have to be filled out by the CONSULTANT. 

 
• Assess the existing drainage system and establish a conceptual drainage plan for the 

interchange, Drainage Review/Analysis, Existing Drainage System, Proposed Drainage 
System, Floodplain Encroachment and Division of Water Resources Permit. 

 
• Evaluate Alternative – geometric studies (plan and profile), establish estimated right-of-

way needs, estimate construction and right-of-ways costs, develop structural concepts 
as necessary 

 
• Develop an engineer’s estimate of cost to construct both the lot and any priority HOV 

access. 
 

• Preliminary and Final Reports.  All documents are to be provided in electronic format. 
 
CATS will furnish the Consultant with available microfilm plans; existing and projected traffic 
data; aerial photography; available existing ground survey; accident data; utility coordination 
and correspondence; right-of-way data, as available; archaeological, historical, biological survey 
and hazardous waste coordination as needed.   
 
The Consultant will complete the feasibility study within 12 months after the receipt of 
authorization to proceed.   
 
Key personnel listed on Exhibits A & B for this project must include.   
 

• Project Manager who will coordinate all aspects of the work.  This person must be an 
Illinois Licensed Professional Engineer.   



• Project Engineer who will be responsible for all geometric studies and report 
preparation must be an Illinois Licensed Professional Engineer.   

• Person(s) who will be responsible in the feasibility study for environmental issues 
involving Social, Economic and other general environmental areas including data 
collection and the preparation of both the Environmental Survey Request Forms 
(ESRF) and Hazardous & Non-Hazardous Waste Assessment Screen/Survey 
Request Forms.   

• Person(s) who will be responsible for all Drainage Studies.  The person must be an 
Illinois Registered Professional Engineer.   

• Person who will be responsible for preparing structural concepts.   
 

Firms must be prequalified in the following categories to be considered for this project:  

Feasibility Studies 
Location/Design Reports (Reconstruction/Major Rehabilitation) 
Special Studies (Feasibility) 
Special Studies (Location Drainage)  

 
Statements of Interest, including resumes of the key personnel noted above, must be received 
by August 4, 2005 4:30 p.m., electronically to the Central Bureau of Design and Environment 
at the following address:  SOIPTB@dot.il.gov and a paper copy to: 
 
CATS 
Mr. Donald Kopec 
300 West Adams Street 
Chicago, Illinois  60606.   
 

 
 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
The allowable direct costs will be effective February 1, 2005. 
 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 

Per Diem Conus Rate ( Maximum) 
Lodging Conus Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles  

Mileage federal travel 
rate* maximum 

Daily Rate (owned or leased the same) $36 /day- District 1 
$32/day- downstate 

Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Costs ( Maximum 

of $15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees  
 

Actual Cost 

Testing of Soil Samples Actual Cost 
 

Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores)  

Actual Cost 
 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 
 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 
 

Traffic Systems 
Mobile Phone (for traffic system implementation) 
Telephone Usage (for traffic system monitoring) 

Actual Cost 
 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 



NOTICE 
ALLOWABLE DIRECT COSTS 

• * website for Conus and federal rates  
      http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=
      GSA_BASIC&contentId=17943&queryState=Illinois&noc=T����
• ** Use of digital cameras verses film cameras is encouraged when firms own digital cameras   

and the discussion of their use will be part of the negotiations. Film & copies will be 
reimbursed at actual costs.  

• On all agreements authorized after January 1 2005, GPS Equipment is considered tools of 
the trade. 

 

PHASE III 
Phase III Communications: 
 

 

Cell Phones (maximum of 3 without additional approval. Personal 
phones that do not remain on the job site are not allowable)  

$70/month/phone 
(Maximum) 
 

radio communication Actual Cost 
2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project) 
DAILY RATE ONLY 

$36 /day- District 1 
$32/day- downstate 
 

The number of days will be calculated as follows: 
For extended stay **- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential 

 
 
 
 
Actual cost based on 
firm policy 

 
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days . 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
For Construction inspection contracts beam and cylinder breaks are not reimbursable. 
Overtime to employees traveling to and from the site will be allowable depending on the firms 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=GSA_BASIC&contentId=17943&queryState=Illinois&noc=T


CHANGE IN DIRECT LABOR MULTIPLIER 
 
 
Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION: 
 
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR 
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS 
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE 
COMPENSATION EQUATION: 
 
DLM= [(2.80+R) x direct labor] + directs costs 
 
R = complexity factor given in the advertisement. 
 
 
IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT 
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL 
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS: 
 
Phase I and II Primes and supplements for projects selected prior to PTB 127 = 
3.0 
(Except Phase II of Phase I/Phase II projects authorized after May 21, 2003) 
 
Phase III primes for projects selected prior to PTB 127-2.80 
 
All Primes and supplements for projects selected after March 1, 2004 or later and 
Phase II of Phase I/Phase II projects authorized after March 1, 2004 - 2.80. 
 
  



Notice
Concerning

Exhibits A and B
Current Obligations

Disclosure Forms A and B

Please review the documents listed above  and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

http://www.dot.il.gov/desenv/deform.html


 

Notice 
Construction Guides 

and 
Manuals - Memorandums 

 
The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address:  http://www.dot.state.il.us/dobuisns.html 
 
The Manual Sales Order Form is also available at the following address: 
http://www.dot.state.il.us/desenv/orderform.html 
 
 
 
 
 
 

http://www.dot.il.gov/dobuisns.html
http://www.dot.il.gov/desenv/orderform.html


NOTICE
Consultant Performance Evaluations

Policy for engineering consultant firms performing less than satisfactory on Final
Evaluations.

Final Evaluation Action Duration

Receives 1 needs
improvement in a
prequalification category

Suspended from submitting a Statement of Interest
requiring the evaluated category*
(and any higher level category in the same work type)***

1-year

Receives 1 poor in a
prequalification category

Suspended from submitting a Statement of Interest
requiring the evaluated category*
(and any higher level category in the same work type)***

5-years

A consultant firm receiving two less than satisfactory final evaluations in the
same category in a 5 year period will also lose prequalification.

Final Evaluation Action Duration

Receives 2 needs
improvement in a
prequalification category

Loss of prequalification in that category. 1-year

Receives 2 poor in a
prequalification category

In addition to the loss of prequalification in that category
for 1 year.
Suspended from submitting a Statement of Interest
requiring the evaluated category.*
(and any higher level category in the same work type)***
From date of second offense.

5-years

*This also includes subconsultant work.

*** For example: If the final evaluation is poor in Structures (Highway: Simple), the firm will be
suspended from submitting Statements of Interest for all structure categories.  If the poor final
evaluation is in Structures (Highway:Typical), the firm would not be suspended from submitting
for Structures (Highway: Simple).



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

Effective January 1, 2004, firms currently prequalified will be required 
to submit the entire Statement of Experience and Financial Condition 
every 3rd year instead of the current 2 year schedule.   

Consultant firms will still be required to submit the Corporate and 
Financial portion of the Statement of Experience and Financial 
Condition annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2005 
Submittal 

2006 
Submittal 

2007 
Submittal 

A through E Corp. & Financial Corp. & Financial Entire SEFC 
F through N Entire SEFC Corp. & Financial Corp. & Financial
O through Z Corp. & Financial Entire SEFC Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   



“Special Notice Regarding Disadvantaged Business
Enterprises”

The Illinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm.   Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE’s Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

http://www.dot.il.gov


NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A and Disclosure Forms A and
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to
us in hard-copy immediately.  A signature certification form must be completed for each individual that
will be signing any of the above mentioned documents.   If you have previously submitted your
Signature Certification and no new individual will  be signing the documents you are not required
to re-submit the document.

Send Submittal to:
Illinois Department of Transportation
Ms. Cheryl Cathey
Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact me at or Carrie Kowalski at
KOWALSKICL@dot.il.gov

Signature Certification for Electronic Submittal



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left and disclosure forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture should contact the 
department for a new Statements of Interest Code. E-mail Carrie Kowalski at 
kowalskicl@dot.il.gov. 
 
 



NOTICE 
 

Beginning with PTB 135 and all subsequent 
bulletins, the maximum hourly rate for 
project managers and principals will be 
$70/hour.  This rate may be used on all 
supplemental agreements received in the 
central bureau of Design and Environment 
on or after May 1, 2005 upon concurrence 
by the IDOT project manager. 



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



 NOTICE
 Quality Assurance Testing / Complex Consultants

This notice is important for consultants who are, or wish to be, prequalified in the Quality
Assurance (QA) Testing category.  The requirement for accreditation of QA
Testing laboratories has been phased in over the last two years.  QA Testing labs must
 be fully accredited to be considered for any new contracts or to renew prequalification.

Note: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

•  The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The
AAP requires on-site inspections and participation in proficiency sample programs.  The
Portland cement concrete (PCC) inspections and proficiency programs are conducted by
the Cement and Concrete Reference Laboratory  (CCRL).  The hot-mix asphalt (HMA)
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL).  Either
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL
are scheduled to be in Illinois this year.

•  The laboratory shall be accredited in all of the test procedures specified in Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is
scheduled to be published soon and may be viewed or downloaded from the
Department’s Web site.

•  Personnel performing materials testing for aggregate, PCC, and HMA shall have
completed the appropriate QC/QA trained technician classes. Personnel performing soils
field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo
may be viewed or downloaded from the IDOT Internet Site: http://www.dot.state.il.us

Information about the AAP accreditation and AMRL programs may be found on the AMRL
Web Site:    http://patapsco.nist.gov/amrl/home/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on
the CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm

Questions may be addressed to your District Materials Engineer or the Central Bureau of
Materials and Physical Research.

http://www.dot.state.il.us
http://patapsco.nist.gov/amrl/home/index.asp
http://www.bfrl.nist.gov/862/ccrl/front.htm
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NOTICE 
 
 All IDOT required Consultant forms have been 

revised and are now available on the internet 
(http://www.dot.il.gov/desenv/consult.html).   

 
These forms are required for all submissions to 
the department occurring on and after October 
1, 2004.  If you have any questions please call 
Cheryl Cathey at (217) 782-7557. 

http://www.dot.il.gov/desenv/consult.html


NOTICE
Construction and Quality Assurance Consultants

S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class for
technicians performing soil tests on construction projects.  This includes consultant personnel
providing Construction Inspection or Quality Assurance Testing on Department projects.  The
Department will schedule sessions of this class after determining the demand.  Below is a
description of the class and sign-up information.

Course Objectives
The student will be able to do the following:  1.  Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99.  2.  Determine in-place
density in accordance with approved test procedures.  3.  Select the correct soil curve by the
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the soils
test results.  6.  Report test results in accordance with departmental requirements.

Prerequisites
1. One year of college level technical training or six months experience, or consent of the

course instructor;  2.  High school math, including ability to calculate percentages.

Course Length
Two Days, including written examination.

Cost
There is no cost to consultants.

Location
District One, District Eight, and other locations determined by demand.

Schedule
As determined by demand; late fall, winter, and early spring.

To Register
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail.  Please list multiple
registrants in priority order, since seating in initial classes may be limited.

Brad Risinger
IDOT- Technical Training Unit
313 Hanley Building
2300 S. Dirksen Parkway
Springfield, IL  62764
217 782-0128
FAX 217 524-7260

RisingerBD@dot.il.gov



TRAINING ANNOUNCEMENT 
 

IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S PARTNERSHIP 
For 

TECHNICAL TRAINING 
 
  
The Illinois Department of Transportation will be initiating a pilot technical training 
partnership with the various professional engineering organizations during this training year. 
The Department’s Program Development Technical Training classes will be the main training 
program used in the partnership. The PD training program covers all areas of Phase I & II and 
has been training IDOT employees since 1995. The PD Training Program consists of 18 
technical classes taught by IDOT personnel and 3 highly specialized classes presented by the 
University of Illinois and Northwestern University. 
 
 The professional engineering organizations will be able to select one or two classes to partner 
with the Department from the PD Training Schedule for Fiscal Year 05. The classes selected 
by the professional organization will be approved by the Department and the PD Steering 
Committee. To receive a copy of the partnership guidelines, PD class descriptions and the 
training schedule, please contact one of the IDOT employees listed below. You can also 
contact your professional organization to see if they will be partnering with the Department  
  
The Department hopes that the training partnership will help train the professional engineering 
organizations in gaining a better understanding of the policies and procedures in all areas of 
Phase I & II and to help in creating a network of communication and the sharing of 
engineering knowledge. The partnership program will also help the professional engineers 
earn PDH’s for renewal of their license. 
 
For more information about partnering with the Department, please contact David Palia in 
District One at 847-705-4264 or by e-mail at paliadd@dot.il.gov or Brad Risinger in 
Employee Services in the Central Office at 217-782-3708 or by e-mail at 
risingerbd@dot.il.gov.  



NOTICE OF TRAINING OPPORTUNITY

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Marlene K. Browning
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail:idotqcqa@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:
http://www.nhi.fhwa.dot.gov/default.asp

http://www.lakeland.cc.il.us/idotqcqa
http://www.lakeland.cc.il.us/idotqcqa
http://www.nhi.fhwa.dot.gov/default.asp
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